Operations & Examination Management Portal

Role-wise Functional Specification

Admin

Version 1.2 | Only Admin role (no Super Admin) | 17 September 2026

1. Role Purpose

Full system administration, RBAC, master-data governance, exceptions, audit trail and enterprise visibility. There is no Super Admin role; only Admin exists.

2. Menu Headers

1. Home / Executive Overview
2. User & Role Management
3. Client & Project Management
4. Centre Master
5. Eligibility & Blacklist
6. Booking & Locking
7. Document Management
8. Audit & Compliance
9. Allocation Management
10. Commercial & Cost Sheet
11. Readiness, Mock & Exam-Day Control
12. Incident & Ticket Management
13. Internal Notification Centre
14. MIS / Reports
15. Audit Trail & Configuration

3. Dashboard Visibility

Menu / Dashboard item	Visible data and action queue
Home / Executive Overview	All enterprise KPIs, workflow and exception health
User & Role Management	Users, roles, client/project/centre scopes
Client & Project Management	All projects, stage, SLA and ownership
Centre Master	All centres, history, infrastructure and status
Eligibility & Blacklist	Full eligibility, confidential reasons and override history
Booking & Locking	Locks, booking conflicts, booking and replacement history
Document Management	Document completeness, versions, expiry and review history
Audit & Compliance	Audit status, findings, re-audits, technical scans and approval history
Allocation Management	Allocation versions, validation, locks and change requests
Commercial & Cost Sheet	Commercial, invoice and payment visibility
Readiness, Mock & Exam-Day Control	Readiness, mock and exam-day status across all projects
Incident & Ticket Management	Incidents, escalation and closure
Internal Notification Centre	Notification volume, failed delivery, unread critical alerts and template/configuration status
MIS / Reports	Cross-project MIS and exports
Audit Trail & Configuration	All critical activity history

4. Responsibilities and Functioning

• Administer users, roles, permissions and scope assignments.

• Configure notification event rules, internal recipient matrix, priorities, templates, channels and escalation timings.

• Ensure internal project-management change notifications reach only Admin, PM, Auditor/IT and Operations users in relevant scope.

• Monitor workflow gates, data governance, exceptions and audit trail.

• Authorize approved overrides or emergency unlocks where permitted.

5. Role-wise Functional Flows

Flow 1

User/scope setup → project-team assignment → configuration of internal notification rules → workflow monitoring → exception authorization → notification/audit-log monitoring → MIS.

Flow 2

Any important internal action → event evaluation → identify project and module → resolve eligible internal recipients → push notification → record delivery/read history.

6. Internal Notification Scope

• Internal notification recipients are restricted to Admin, Project Manager, Auditor / IT and Operations Executive, filtered further by project and assigned scope.

• Accounts / Finance and Centre User must not receive these internal project-management change notifications. They receive only workflow-specific notifications explicitly relevant to their own finance, agreement, invoice, consent, document or centre action.

• When a relevant project team member creates, edits, submits, approves, rejects, sends for rework, locks, unlocks, changes status, changes an owner/due date, records a critical finding, or updates mock/readiness/exam status, the system must create an internal push notification.

• The notification must include Project ID/name, module, record reference, change/action type, actor, timestamp, priority, short summary and deep link to the permitted record.

• Recipients must be derived from the project team assignment and relevant workflow ownership; users outside the project scope must not be notified.

• Critical/High items (booking conflict, eligibility restriction, audit failure, duplicate MAC, failed mock, readiness blocker, locked-allocation change, critical incident) notify immediately; normal changes follow configured real-time push rules.

• Every notification must be logged with trigger, recipients, delivery status, read status and record link. Duplicate notifications should be consolidated where the same action affects the same user.

7. Common Access and Control Rules

• Role access is limited to assigned client, project and centre scope.

• No critical record is silently deleted or overwritten; versions, cancellations, replacements, rework, approvals and changes are retained.

• Mandatory eligibility, document, audit, capacity, consent and approval gates must pass before the configured next stage.

• Rework/rejection decisions require reason, owner, due date and traceable history.

• Dashboard links open only the data and fields permitted to that role.

8. Development Acceptance Criteria

• Role-specific menus and dashboard widgets are permission-based.

• Every approved internal change event creates a scoped internal notification and immutable notification-audit record.

• Accounts/Finance and Centre User are excluded from internal project-management notifications by role rule.

• Deep links, record visibility, notification read status and escalation must respect RBAC and project scope.