Operations & Examination Management Portal

Role-wise Functional Specification

Project Manager

Version 1.1 | Updated requirements: Auditor Mock Status and Internal Project Notifications | 17 September 2026

1. Role Purpose

Owns project lifecycle, allocation approval/lock, readiness, mock governance, escalation and closure.

2. Menu Headers

1. Home / My Projects
2. Requirement & Project Setup
3. Centre Pipeline & Booking
4. Eligibility Review
5. Consent & Documents
6. Audit, Technical & Mock View
7. Allocation Management
8. Commercial Review
9. Readiness & Exam Day
10. Incidents / Escalations
11. Internal Notifications
12. Invoice & Closure
13. Project MIS

3. Dashboard Visibility

Menu / Dashboard item	Visible data and action queue
Home / My Projects	Assigned-project KPI, stage, SLA and overdue work
Requirement & Project Setup	Requirement, exam, city, candidate and buffer data
Centre Pipeline & Booking	Centre coverage, booking, consent and blockers
Eligibility Review	Eligibility status, review and exception status
Consent & Documents	Document completeness and consent status
Audit, Technical & Mock View	Audit validity, technical exceptions, mock status, mock remarks and audit rework
Allocation Management	Allocation validation, approval, lock and change requests
Commercial Review	Commercial status and finance blockers
Readiness & Exam Day	Installation, mock, readiness and exam-day operational status
Incidents / Escalations	Critical incidents, owners and timers
Internal Notifications	Relevant internal project updates and alerts
Invoice & Closure	Invoice/payment and closure checklist
Project MIS	Project operational, compliance and financial MIS

4. Responsibilities and Functioning

• Create/validate project and maintain team assignment.

• Approve/reject allocation and post-lock change requests; lock approved version.

• Review audit, technical and mock status; escalate failed/not-conducted mocks or material remarks.

• Approve final readiness and project closure after mandatory gates.

• Receive internal change alerts from scoped Admin, Auditor/IT and Operations activities.

5. Role-wise Functional Flows

Flow 1

Requirement → project setup → centre/booking monitoring → documents/audit → mock review → allocation approval/lock → readiness/exam → post-exam → financial completion → closure.

Flow 2

Mock exception: Auditor updates Not Happened/Failed or critical remark → immediate internal push to PM, assigned Operations, Admin and assigned Auditor/IT → corrective task → re-mock/review → readiness decision.

6. Internal Notification Scope

• Internal notification recipients are restricted to Admin / Super Admin, Project Manager, Auditor / IT and Operations Executive, filtered further by project and assigned scope.

• Accounts / Finance and Centre User must not receive these internal project-management change notifications. They receive only workflow-specific notifications explicitly relevant to their own finance, agreement, invoice, consent, document or centre action.

• When a relevant project team member creates, edits, submits, approves, rejects, sends for rework, locks, unlocks, changes status, changes an owner/due date, records a critical finding, or updates mock/readiness/exam status, the system must create an internal push notification.

• The notification must include Project ID/name, module, record reference, change/action type, actor, timestamp, priority, short summary and deep link to the permitted record.

• Recipients must be derived from the project team assignment and relevant workflow ownership; users outside the project scope must not be notified.

• Critical/High items (booking conflict, eligibility restriction, audit failure, duplicate MAC, failed mock, readiness blocker, locked-allocation change, critical incident) notify immediately; normal changes follow configured real-time push rules.

• Every notification must be logged with trigger, recipients, delivery status, read status and record link. Duplicate notifications should be consolidated where the same action affects the same user.

7. Common Access and Control Rules

• Role access is limited to assigned client, project and centre scope.

• No critical record is silently deleted or overwritten; versions, cancellations, replacements, rework, approvals and changes are retained.

• Mandatory eligibility, document, audit, capacity, consent and approval gates must pass before the configured next stage.

• Rework/rejection decisions require reason, owner, due date and traceable history.

• Dashboard links open only the data and fields permitted to that role.

8. Development Acceptance Criteria

• Role-specific menus and dashboard widgets are permission-based.

• Mock Status Update is available to Auditor/IT only for assigned project-centre scope, with mandatory remarks where configured.

• Every approved internal change event creates a scoped internal notification and immutable notification-audit record.

• Accounts/Finance and Centre User are excluded from internal project-management notifications by role rule.

• Deep links, record visibility, notification read status and escalation must respect RBAC and project scope.