Operations & Examination Management Portal

Role-wise Functional Specification

Operations Executive

Version 1.1 | Updated requirements: Auditor Mock Status and Internal Project Notifications | 17 September 2026

1. Role Purpose

Executes centre identification, booking, consent/document coordination, allocation processing, readiness, mock coordination and exam operations.

2. Menu Headers

1. Home / Operations Dashboard
2. Project Work Queue
3. Centre Master & Pipeline
4. Eligibility Check
5. Booking & Soft Lock
6. Centre Consent
7. Document Checklist
8. Allocation Upload & Validation
9. Commercial Coordination
10. Calling & Follow-up
11. Readiness & Mock Coordination
12. Exam Day & Post-Exam
13. Incidents & Tickets
14. Internal Notifications
15. Operations MIS

3. Dashboard Visibility

Menu / Dashboard item	Visible data and action queue
Home / Operations Dashboard	Assigned projects, stage, tasks and overdue work
Project Work Queue	Operational queue and SLA
Centre Master & Pipeline	Centres, pipeline and assigned data
Eligibility Check	Eligibility outcome and booking block
Booking & Soft Lock	Lock timer, booking status and conflict messages
Centre Consent	Consent status and follow-up tasks
Document Checklist	Documents, rework and expiry
Allocation Upload & Validation	Allocation upload, mapping, validation and version
Commercial Coordination	Quotation request and Finance status
Calling & Follow-up	Calls, callbacks, outcome and owner
Readiness & Mock Coordination	Readiness items, scheduled mock, Auditor mock status/remarks, blockers and re-mock tasks
Exam Day & Post-Exam	Live exam-day, post-exam and reconciliation items
Incidents & Tickets	Incident lifecycle and escalation
Internal Notifications	Scoped internal change alerts
Operations MIS	Operations performance

4. Responsibilities and Functioning

• Identify centres; create pipeline submissions; initiate soft lock and booking.

• Coordinate consent, documentation, audits, commercial information and allocation preparation.

• Schedule/coordinate mock; review Auditor/IT mock status and remarks; create correction, follow-up or re-mock tasks.

• Upload/map/validate allocation and submit to PM; cannot edit locked allocation directly.

• Plan readiness, installation and exam-day execution.

• Create/close tasks and escalate blockers.

• Receive internal change notifications for assigned projects and relevant workflow items.

5. Role-wise Functional Flows

Flow 1

Project → centre identification → eligibility → lock/booking → consent → document/audit coordination → allocation validation → PM lock → commercial coordination → readiness/mock → exam → post-exam → invoice support.

Flow 2

Auditor mock update → Operations receives scoped internal push → review remarks → assign owner/due date → corrective action → re-mock if required → readiness update.

Flow 3

Important operation update → resolve relevant internal project team → push to Admin/PM/Auditor-IT/Operations within scope → audit notification log.

6. Internal Notification Scope

• Internal notification recipients are restricted to Admin / Super Admin, Project Manager, Auditor / IT and Operations Executive, filtered further by project and assigned scope.

• Accounts / Finance and Centre User must not receive these internal project-management change notifications. They receive only workflow-specific notifications explicitly relevant to their own finance, agreement, invoice, consent, document or centre action.

• When a relevant project team member creates, edits, submits, approves, rejects, sends for rework, locks, unlocks, changes status, changes an owner/due date, records a critical finding, or updates mock/readiness/exam status, the system must create an internal push notification.

• The notification must include Project ID/name, module, record reference, change/action type, actor, timestamp, priority, short summary and deep link to the permitted record.

• Recipients must be derived from the project team assignment and relevant workflow ownership; users outside the project scope must not be notified.

• Critical/High items (booking conflict, eligibility restriction, audit failure, duplicate MAC, failed mock, readiness blocker, locked-allocation change, critical incident) notify immediately; normal changes follow configured real-time push rules.

• Every notification must be logged with trigger, recipients, delivery status, read status and record link. Duplicate notifications should be consolidated where the same action affects the same user.

7. Common Access and Control Rules

• Role access is limited to assigned client, project and centre scope.

• No critical record is silently deleted or overwritten; versions, cancellations, replacements, rework, approvals and changes are retained.

• Mandatory eligibility, document, audit, capacity, consent and approval gates must pass before the configured next stage.

• Rework/rejection decisions require reason, owner, due date and traceable history.

• Dashboard links open only the data and fields permitted to that role.

8. Development Acceptance Criteria

• Role-specific menus and dashboard widgets are permission-based.

• Mock Status Update is available to Auditor/IT only for assigned project-centre scope, with mandatory remarks where configured.

• Every approved internal change event creates a scoped internal notification and immutable notification-audit record.

• Accounts/Finance and Centre User are excluded from internal project-management notifications by role rule.

• Deep links, record visibility, notification read status and escalation must respect RBAC and project scope.