Operations & Examination Management Portal

Role-wise Functional Specification

Auditor / IT

Version 1.1 | Updated requirements: Auditor Mock Status and Internal Project Notifications | 17 September 2026

1. Role Purpose

Performs audit, technical verification, evidence capture, IP/device scans, mock-status updates and corrective-action validation.

2. Menu Headers

1. Home / Audit Queue
2. Assigned Centres
3. Audit Checklist
4. Infrastructure & Power Verification
5. Technical / IP Scan
6. Mock Status Update
7. Findings & Corrective Actions
8. Documents & Evidence
9. Re-Audit Queue
10. Internal Notifications
11. Audit Reports

3. Dashboard Visibility

Menu / Dashboard item	Visible data and action queue
Home / Audit Queue	Assigned audits, due dates and visit requirements
Assigned Centres	Assigned centre identity, capacity and audit scope
Audit Checklist	Operational, power, security, network and compliance checks
Infrastructure & Power Verification	UPS, DG, electricity details, service dates and evidence
Technical / IP Scan	Scan runs, device details, duplicate MAC and technical exceptions
Mock Status Update	Mock happened/not happened, date/time, result, remarks, evidence, updated by/time and follow-up status
Findings & Corrective Actions	Finding severity, owner, due date, correction and verification
Documents & Evidence	Audit-relevant documents, photos, signatures and scan evidence
Re-Audit Queue	Linked re-audits and unresolved observations
Internal Notifications	Relevant internal project updates and alerts
Audit Reports	Audit and technical reports for assigned scope

4. Responsibilities and Functioning

• Check previous audit validity and conduct assigned audit/visit.

• Initiate/link technical scan, classify devices and record exceptions.

• Update mock status for assigned project/centre: select Happened, Not Happened, Passed, Passed with Observations, Failed, Pending or Re-Mock Required; capture remarks and supporting evidence where applicable.

• Submit audit and findings; assign corrective-action owner/due date.

• Recheck corrective evidence and recommend approval/re-audit/rejection.

• Cannot approve an audit submitted by self.

• Receive internal project changes relevant to assigned audit/technical scope.

5. Role-wise Functional Flows

Flow 1

Booking trigger → prior-audit check → auditor assignment → audit/scan → submit → independent review → approval/rework/re-audit → booking/release dependency.

Flow 2

Mock update: open assigned project-centre mock record → choose mock status → enter Mock Date/Time (if happened) → enter mandatory remarks for Not Happened, Failed, Observations or Re-Mock Required → upload optional evidence → submit → audit history update → internal notification → corrective/re-mock workflow.

Flow 3

Mock status decision: Happened/Passed → PM/Operations review for readiness; Not Happened/Pending → follow-up task and SLA; Failed/Re-Mock Required → blocker, corrective action and re-mock; Passed with Observations → tracked action before final readiness as configured.

Flow 4

Notification trigger: audit status, technical exception, mock status or corrective-action update → scoped push to Admin, PM, Auditor/IT and Operations only; no internal push to Finance/Centre.

6. Internal Notification Scope

• Internal notification recipients are restricted to Admin / Super Admin, Project Manager, Auditor / IT and Operations Executive, filtered further by project and assigned scope.

• Accounts / Finance and Centre User must not receive these internal project-management change notifications. They receive only workflow-specific notifications explicitly relevant to their own finance, agreement, invoice, consent, document or centre action.

• When a relevant project team member creates, edits, submits, approves, rejects, sends for rework, locks, unlocks, changes status, changes an owner/due date, records a critical finding, or updates mock/readiness/exam status, the system must create an internal push notification.

• The notification must include Project ID/name, module, record reference, change/action type, actor, timestamp, priority, short summary and deep link to the permitted record.

• Recipients must be derived from the project team assignment and relevant workflow ownership; users outside the project scope must not be notified.

• Critical/High items (booking conflict, eligibility restriction, audit failure, duplicate MAC, failed mock, readiness blocker, locked-allocation change, critical incident) notify immediately; normal changes follow configured real-time push rules.

• Every notification must be logged with trigger, recipients, delivery status, read status and record link. Duplicate notifications should be consolidated where the same action affects the same user.

7. Common Access and Control Rules

• Role access is limited to assigned client, project and centre scope.

• No critical record is silently deleted or overwritten; versions, cancellations, replacements, rework, approvals and changes are retained.

• Mandatory eligibility, document, audit, capacity, consent and approval gates must pass before the configured next stage.

• Rework/rejection decisions require reason, owner, due date and traceable history.

• Dashboard links open only the data and fields permitted to that role.

8. Development Acceptance Criteria

• Role-specific menus and dashboard widgets are permission-based.

• Mock Status Update is available to Auditor/IT only for assigned project-centre scope, with mandatory remarks where configured.

• Every approved internal change event creates a scoped internal notification and immutable notification-audit record.

• Accounts/Finance and Centre User are excluded from internal project-management notifications by role rule.

• Deep links, record visibility, notification read status and escalation must respect RBAC and project scope.