Operations & Examination Management Portal

Role-wise Functional Specification

Centre User / Centre Representative

Version 1.1 | Updated requirements: Auditor Mock Status and Internal Project Notifications | 17 September 2026

1. Role Purpose

Provides centre consent, profile/infrastructure information, documents, quotations, agreements, invoice and readiness confirmations.

2. Menu Headers

1. Home / Centre Dashboard
2. My Centre Profile
3. Booking Requests
4. Digital Consent
5. Document Checklist
6. Infrastructure & Power Form
7. Quotation & Commercials
8. MoU & Undertaking
9. Allocation View
10. Readiness Confirmation
11. Exam-Day Updates
12. Invoice Submission
13. Support / Tickets
14. Submission History

3. Dashboard Visibility

Menu / Dashboard item	Visible data and action queue
Home / Centre Dashboard	Own-centre pending actions and response deadlines
My Centre Profile	Own profile, capacity and infrastructure
Booking Requests	Only own booking requests
Digital Consent	Consent request and status
Document Checklist	Own required documents/rework
Infrastructure & Power Form	UPS, DG, electricity and evidence
Quotation & Commercials	Quotation/commercial submission status
MoU & Undertaking	Agreement upload/status
Allocation View	Own relevant allocation read-only
Readiness Confirmation	Readiness request and confirmation
Exam-Day Updates	Centre-side exam updates
Invoice Submission	Invoice upload/status
Support / Tickets	Clarification/ticket activity
Submission History	Own submission versions/history

4. Responsibilities and Functioning

• Respond to consent; comments mandatory for discussion/rejection.

• Submit/revise own centre profile, infrastructure, documents, quotation, agreements and invoice.

• Confirm centre capacity, shift, buffer, manpower and readiness as requested.

• Cannot approve internal records, edit locked allocation, view confidential eligibility reasons, access other centres or receive internal project-management change push notifications.

5. Role-wise Functional Flows

Flow 1

Invitation → authenticate → review booking → accept/discuss/reject → Operations review.

Flow 2

Checklist → upload → validation → internal review → approved/rework/rejected → corrected new version.

Flow 3

Centre receives only workflow-specific requests/actions directed to it; internal project-management change notifications and internal mock/audit remarks are not pushed to this role.

6. Internal Notification Scope

• Internal notification recipients are restricted to Admin / Super Admin, Project Manager, Auditor / IT and Operations Executive, filtered further by project and assigned scope.

• Accounts / Finance and Centre User must not receive these internal project-management change notifications. They receive only workflow-specific notifications explicitly relevant to their own finance, agreement, invoice, consent, document or centre action.

• When a relevant project team member creates, edits, submits, approves, rejects, sends for rework, locks, unlocks, changes status, changes an owner/due date, records a critical finding, or updates mock/readiness/exam status, the system must create an internal push notification.

• The notification must include Project ID/name, module, record reference, change/action type, actor, timestamp, priority, short summary and deep link to the permitted record.

• Recipients must be derived from the project team assignment and relevant workflow ownership; users outside the project scope must not be notified.

• Critical/High items (booking conflict, eligibility restriction, audit failure, duplicate MAC, failed mock, readiness blocker, locked-allocation change, critical incident) notify immediately; normal changes follow configured real-time push rules.

• Every notification must be logged with trigger, recipients, delivery status, read status and record link. Duplicate notifications should be consolidated where the same action affects the same user.

7. Common Access and Control Rules

• Role access is limited to assigned client, project and centre scope.

• No critical record is silently deleted or overwritten; versions, cancellations, replacements, rework, approvals and changes are retained.

• Mandatory eligibility, document, audit, capacity, consent and approval gates must pass before the configured next stage.

• Rework/rejection decisions require reason, owner, due date and traceable history.

• Dashboard links open only the data and fields permitted to that role.

8. Development Acceptance Criteria

• Role-specific menus and dashboard widgets are permission-based.

• Mock Status Update is available to Auditor/IT only for assigned project-centre scope, with mandatory remarks where configured.

• Every approved internal change event creates a scoped internal notification and immutable notification-audit record.

• Accounts/Finance and Centre User are excluded from internal project-management notifications by role rule.

• Deep links, record visibility, notification read status and escalation must respect RBAC and project scope.